



CITY OF SAN ANGELO

RFB BID TABULATION | ES-07-19 - AVENUE R BRIDGE REPAIR

October 24, 2019 at 2:30 PM

Item	DESCRIPTION	Futra Vest Construction		
		YES	NO	If NO, provide explanation.
1.	Completion of project within specified number of days	X		
2.	Completion of project by City's deadline	X		
3.	Vendor is not debarred/suspended.	X		

Projected calendar days to start after PO is received

5 days

Estimated completion of project (in calendar days)

40 days



CITY OF SAN ANGELO

RFB BID TABULATION | ES-07-19 - AVENUE R BRIDGE REPAIR

October 24, 2019 at 2:30 PM

					Futra Vest Construction	
ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL	
Demolition						
	Removing Concrete (TxDOT Item 104)	1	LS		\$ 10,000.00	
	Removing Asphalt Pavement and Base (TxDOT Item	14	SY		\$ 10,000.00	
Drainage Improvements						
	Trench Riprap Repair (TxDOT Item 432)	4	CY		\$ 8,000.00	
	Rock Riprap Type F 18" Dry (TxDOT Item 432)	16	CY		\$ 8,000.00	
Storm Drainage Structural Repair						
	Bottom Slab Concrete Culvert Repair	8	CY		\$ 15,000.00	
	Top Slab Concrete Culvert Repair	8	CY		\$ 15,000.00	
	Concrete Culvert Wall Repair	4	CY		\$ 10,000.00	
	Concrete Spall Repair	1	LS		\$ 5,000.00	
	Full Depth Concrete Repair	1	LS		\$ 10,000.00	
Roadway Repair						
	Flexible Base (CoSA Item 247)	53	SY		\$ 15,500.00	
	Prime Coat (CoSA Item 310)	16	GAL		\$ 15,500.00	
	Hot Mix Asphaltic Concrete Pavement Type D(CoSA Item 340)	4	TON		\$ 15,500.00	
Storm Water Pollution Prevention Measures						
	Erosion Control Measures	1	LS		\$ 3,000.00	
Miscellaneous Items						
	Mobilization	1	LS		\$ 5,000.00	
Project Total					\$ 145,500.00	