



City of San Angelo Purchasing Division

RFB Bid Tabulation

FC-01-20 TCEQ Office Remodel

May 12, 2020 at 3:00 p.m.

Specifications Worksheet		FletCo Services	FutraVest	Henthorn	JAJ Property Svcs.	MB York Co.	MidTex
1	Completion of project within specified number of days	✓	✓	✓	✓	✓	✓
2	Completion of project by City's deadline	✓	✓	✓	✓	✓	✓
3	Vendor is not debarred/suspended	✓	✓	✓	✓	✓	✓
4	Projected calendar days to start after PO is received	90	5	7	3 to 5	< 7	15
5	Estimated completion of project (in calendar days)	90	60	90	90	90	90

Bid Sheet		Amount	Amount	Amount	Amount	Amount	Amount
1	Total base bid + Contingency (\$20,000)	\$159,291.46	\$215,797	\$215,000	\$182,000	\$225,811	\$219,000