



**City of San Angelo** Purchasing Division  
**RFB Bid Tabulation**  
ES-07-20 Friction Seal for Pavement Preservation  
May 19, 2020 at 3:30 p.m.

**Pavement Restoration, Inc.**

| Item | Code    | Description  | Units | Est. Qty. | Unit Cost     | Amount               |
|------|---------|--|-------|-----------|---------------|----------------------|
| 1    | 500     | Mobilization, Job Site Safety, Erosion Protection, and Traffic Control                 | LS    | 1         | \$ 83,518.90  | \$ 83,518.90         |
| 2    | SPECIAL | GSB-Friction Seal Application in Accordance with Attached Bid Items and Specifications | SY    | 194,230   | \$ 3.07       | \$ 596,286.10        |
|      |         |  |       |           | <b>TOTAL:</b> | <b>\$ 679,805.00</b> |



**City of San Angelo** Purchasing Division  
**RFB Bid Tabulation**  
 ES-07-20 Friction Seal for Pavement Preservation  
 May 19, 2020 at 3:30 p.m.

**Pavement Restoration, Inc.**

**Specifications Worksheet**

|              |   |   |
|--------------|---|---|
| <b>1</b>     | Completion of project within specified number of days                   | ✓   |
| <b>2</b>     | Completion of project by City's deadline                                | × Est. July 2020  |
| <b>3</b>     | Vendor is not debarred/suspended  | ✓   |
| <b>4</b>     | Perform cleanup operations (sweeping, etc.) as directed by the Engineer | ✓   |
| <b>5</b>     | Projected calendar days to start after PO is received                   | 15-30 days  |
| <b>6</b>     | Estimated completion of project (in calendar days)                      | 20 work days  |
| <b>NOTES</b> |   | <i>Item 2:</i><br>- This product can only be put down in the spring and fall as it is temperature sensitive.<br>- This treatment will need to be scheduled in the late fall 2020. |